

BOARD OF BIDS AND CONTRACTS SEPTEMBER 9, 2010

**1. HEIGHT ADJUSTABLE CLASSROOM TABLES -- FACILITIES DEPARTMENT
FUNDING -- NCAT FURNITURE FIXTURES & EQUIPMENT
 (Request for Bid sent to seventy-four vendors)**

RFB #10-0227 Req 10042438

	Qty	Smith Audio Visual		Business Furniture Solutions, Inc	
		Unit Price	Ext Price	Unit Price	Ext Price
1. Ea, Lectern (assembly & installation)	21	no bid		no bid	
2. Brand/Model					
3. Total number of days to complete					
	Qty	Encompas		Communications Professionals	
		Unit Price	Ext Price	Unit Price	Ext Price
1. Ea, Lectern (assembly & installation)	21	no bid		\$1,500.00	\$31,500.00
2. Brand/Model				Steelcase Airtouch	
3. Total number of days to complete				21 days	
	Qty	Roberts Hutch-Line		Scott Rice Office Interiors	
		Unit Price	Ext Price	Unit Price	Ext Price
1. Ea, Lectern (assembly & installation)	21	\$1,143.28	\$24,008.88	\$1,125.02	\$23,625.42
2. Brand/Model				Steelcase Airtouch	
3. Total number of days to complete			3-4 weeks after order is placed	40 days	
	Qty	Business Interiors by Staples		Business Interiors by Staples Alternate #1	
		Unit Price	Ext Price	Unit Price	Ext Price
1. Ea, Lectern (assembly & installation)	21	\$1,095.00	\$22,995.00	\$619.00	\$12,999.00
2. Brand/Model			Esiergo	ConSet	
3. Total number of days to complete			35-49 days	35-49 days	

On the recommendation of Angee Sisco, on behalf of the Facilities Department, Jennifer Dombaugh moved to **accept the low bid meeting specifications from Scott Rice Office Interiors in the amount of \$23,625.42.** Ron Estes seconded the motion. The motion passed unanimously.

This purchase will provide 21 air touch adjustable height lecterns to be used by instructors at the National Center for Aviation Training.

* The low bid and Alternate 1 from Business Interiors by Staples do not meet brand/model specifications.

Question was asked regarding whether the items being purchased are classroom tables for student use versus lecterns used by the instructors (table verses lectern) . Two bids were solicited for this purchase as a result of specification change from manual height adjustment to air touch height adjustment (first bid process resulted in rejection of bids). Based on the size of table top requested, industry standard indicates this product is a table. Despite industry standard, the user department requested the product solicitation be identified as a lectern due to the anticipated end use.

Question was asked what does air touch mean. Air touch is a pneumatic system which allows the height to be adjusted by hand rather than an electronic system that requires buttons.

BOARD OF BIDS AND CONTRACTS SEPTEMBER 9, 2010

2. ENGINEERING SERVICES FOR THE LOWER SPILLWAY PROJECT AT LAKE AFTON PARK - FACILITIES DEPARTMENT

FUNDING - REPAIR LOWER SPILLWAY LAKE AFTON PARK

(Request for Proposal sent to fourteen vendors)

RFP #10-0062 Req 10042730

	PB Americas, Inc.	MKEC Engineering Consultants, Inc.
Engineering Services to Design & Construct for Repair of Lower Spillway Project at Lake Afton Park	\$488,700.00	\$375,090.00
Add Alternate #1 - safety inspection of entire dam	\$19,900.00	\$1,500.00
Alternate design services for concrete spillway and downstream of failed weir	n/a	\$86,655.00
Total	\$508,600.00	\$463,245.00
Completion time for plans and specifications (calendar days)	235 days	180 days
Completion time for inspection report (calendar days)	60 days	21 days

On the recommendation of Joe Thomas, on behalf of the Facilities Department, Ron Estes moved to **accept the low proposal from MKEC Engineering Consultants, Inc. including alternate #1 and alternate design services for a total cost of \$463,245.00.** Irene Hart seconded the motion. The motion passed unanimously.

A committee comprised of Mark Sroufe - Lake Afton Superintendent, Rob Lawrence - Project Services, Steve Claassen - Facilities Director, Ron Holt - Assistant County Manager, Jim Weber - Deputy Director of Public Works, Pete Giroux - Budget, and Joe Thomas - Purchasing reviewed proposals and evaluated based on content, qualifications, approach to the project and cost.

The design services offered by MKEC Engineering Consultants, Inc. will include evaluation, design work and construction administration next year when construction is bid. Their approach to the project will provide a cost effective and practical solution to the existing problems at the low water crossing and lower spillway at the Lake Afton dam. This project will also include a safety inspection of the entire dam in accordance with K.S.A. 82a-301, which requires that inspection shall be conducted by a licensed professional engineer qualified in design, construction, maintenance and operation of dams. The state has passed responsibility of dam inspection to the County as owner of the lake as a result of budget cuts.

Question was asked if K.S.A 82a-301 includes some of the FEMA standards that are required for bridges and levees. The statute does not cover FEMA, however it is not anticipated that FEMA requirements apply to this project.

The other alternate design services will address surveying failed weir to Clear Water creek, concrete spillway repair, downstream channel stabilization, bank stabilization, and repairs to the Judge Riddell Boys' Ranch pedestrian bridge.

Question was asked about the budget. The original budget was established in 2001 for \$300,664.00. The BoCC approved a CIP amendment on 9/8/10 to increase the budget for design work.

**3. AUTOMATED EXTERNAL DEFIBRILLATORS -- FORENSIC SCIENCE CENTER
FUNDING - CONSTRUCTION REGIONAL FORENSIC SCIENCE CTR ANNEX & CNTRL
 (Request for Bid sent to five vendors)**

RFB #10-0222 Req 10042659

		eMedAmerica, Inc.		eMedAmerica, Inc. Alternate #1	
		Unit Price	Ext Price	Unit Price	Ext Price
	Qty				
1. Ea, LifePak CR Plus AED Defibrillator Kits	2	\$1,195.00	\$2,390.00	\$1,495.00	\$2,990.00
2. Ea, AED Wall Cabinets with alarms for LifePak CR Plus AED Defibrillator Ikst	2	included	\$0.00	included	\$0.00
Grand total			\$2,390.00		\$2,990.00
Brand		Medtronic LifePak Express		Medtronic LifePak CR Plus	
Delivery		2 days ARO		2 days ARO	
		Your Safety Company		Your Safety Company Alternate #1	
		Unit Price	Ext Price	Unit Price	Ext Price
	Qty				
1. Ea, LifePak CR Plus AED Defibrillator Kits	2	\$850.00	\$1,700.00	\$1,295.00	\$2,590.00
2. Ea, AED Wall Cabinets with alarms for LifePak CR Plus AED Defibrillator Ikst	2	\$125.00	\$250.00	\$125.00	\$250.00
Grand total			\$1,950.00		\$2,840.00
Brand		Heart Sine Samaritan		Zoll AED Plus	
Delivery		5 days ARO		5 days ARO	
		Airgas Mid South		Enerspect Medical Solutions, LLC	
		Unit Price	Ext Price	Unit Price	Ext Price
	Qty				
1. Ea, LifePak CR Plus AED Defibrillator Kits	2	\$1,277.77	\$2,555.54	\$1,558.45	\$3,116.90
2. Ea, AED Wall Cabinets with alarms for LifePak CR Plus AED Defibrillator Ikst	2	included	\$0.00	\$231.20	\$462.40
Grand total			\$2,555.54		\$3,579.30
Brand		Cardiac Science		LifePak CR Plus	
Delivery		10 days ARO		less than 21 days	
		Mid-Continent Safety, LLC		Zoll Medical Corporation	
		Unit Price	Ext Price	Unit Price	Ext Price
	Qty				
1. Ea, LifePak CR Plus AED Defibrillator Kits	2	\$1,375.00	\$2,750.00	\$1,249.20	\$2,498.40
2. Ea, AED Wall Cabinets with alarms for LifePak CR Plus AED Defibrillator Ikst	2	\$219.00	\$438.00	\$148.00	\$296.00
Grand total			\$3,188.00		\$2,794.40
Brand		Cardiac Science		Zoll AED Plus	
Delivery		2 weeks ARO		30 days	

BOARD OF BIDS AND CONTRACTS SEPTEMBER 9, 2010

	Qty	AED Authority		Unit Price	Ext Price
		Unit Price	Ext Price		
1. Ea, LifePak CR Plus AED Defibrillator Kits	2	\$1,242.00	\$2,484.00		\$0.00
2. Ea, AED Wall Cabinets with alarms for LifePak CR Plus AED Defibrillator Ikst	2	\$165.00	\$330.00		\$0.00
Grand total			\$2,814.00		\$0.00
Brand		LifePak CR Plus			
Delivery		2 days from PO			

On the recommendation of Joe Thomas, on behalf of the Facilities Department, Jennifer Dombaugh moved to **accept the low bid meeting specifications from AED Authority for an initial purchase of \$2,814.00 and establish contract pricing for one (1) year.** Anne Smarsh seconded the motion. The motion passed unanimously (David Spears arrived during the discussion of this item).

The LifePak CR Plus is a portable defibrillator unit that will be locked in wall cabinets at the Forensic Science Center. Facilities and EMS personnel require the LifePak CR Plus brand of defibrillation equipment for compatibility purposes. Question was asked if county requires lifepaks in facilities. No, it is not policy to require equipment in county facilities.

BOARD OF BIDS AND CONTRACTS SEPTEMBER 9, 2010

**4. AT&T PRI LINE CONTRACT RENEWAL -- DIVISION OF INFORMATION & OPERATIONS
FUNDING -- NETWORKING AND TELECOM**

RFB #10-0224

	AT&T
1. 2 each, 24 months - service PRI Connections	\$605.00 each, per month

On the recommendation of Kimberly Evans, on behalf of the Division of Information and Operations, Ron Estes moved to **accept the quote from AT&T for a total cost of \$29,040.00**. Jennifer Dombaugh seconded the motion. The motion passed unanimously.

This service is a trunked voice line that allows the County phone system to make external calls outside our network. These lines are two of the eight total that the County has in place for this type of service.

Question was asked why we are renewing two lines when there are eight total.

Answer was that these lines were added as demand increased at different times, therefore they come up for renewal at different times. Question was asked whether this was a service contract or a support contract.

Answer was that this does include support, but it is payment for the access to the service, such as cellular or cable service.

BOARD OF BIDS AND CONTRACTS SEPTEMBER 9, 2010

**5. AT&T T-1 LINE CONNECTION RENEWAL -- KANSAS COLISEUM
FUNDING-KANSAS COLISEUM PAVILIONS**

RFB #10-0229 Req 10042646

	AT&T
1. 60 months service T-1 connection	\$271.00 per month

On the recommendation of Kimberly Evans, on behalf of the Coliseum Pavilions, Irene Hart moved to **accept to quote from AT&T for 60 months for a total 5 year cost of \$16,260.00**. Ron Estes seconded the motion. The motion passed unanimously.

This service is a data line that connects the Pavilions back to the County data center downtown.